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SECTION 1 - Scope of Work

The Bureau of PECFA is seeking competitive bids to perform remedial services for a
petroleum release from a regulated petroleum product storage tank system. This bid is
for a specified work scope. The site upon which bids are being solicited is:

Bid Round: 43
Comm #: 53704-6952-10
BRRTS #: 02-13-198739

Site Name: Terminal Oil Group

Site Address:
Site Manager:

3910 Terminal Dr , Madison, 53704
Wendell Wojner

Address: 3911 Fish Hatchery Rd
City, State Zip: Fitchburg, WI 53711-5367
Phone: 608-275-3297
e-mail: mailto:wendell.wojner@wisconsin.gov
Bid Manager: Jon Heberer
Address: 201 W Washington Ave
City, State Zip: Madison, Wisconsin 53708-8044
Phone: (608) 261-5405
e-mail: mailto:jon.heberer@wisconsin.qov

Bid-Start Date: May 15, 2006
Questions must be received by (See Section 2 (B)): | May 29, 2006, 4:00 PM
June 16, 2006

Bid-End Date and Time: | June 30, 2006, 4:00 PM

Responses will be posted by (See Section 2 (B)):

The case file, including report(s) and other pertinent information upon which bids are
being sought, are available for review at the Site Manager’'s location listed above.
Please contact the Site Manager for an appointment to review the file.

Copies of report(s) and other pertinent information are available for purchase at the
location listed below. If pertinent information is not available, please contact the Site
Manager.

Action Legal-Madison, 1 E Main, Madison, WI 53703
Phone: (608) 663-1041 Fax: (608) 663-1045
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SECTION 2 — Site-Specific Bid Requirements
A) Bid Manager Comments
1) General Comments:

The site is a 23-acre parcel of land of which 8.6 acres is within the fenced in bulk
petroleum storage facility that has operated since 1960. There were a total of 15
storage tanks at the facility that stored petroleum, petroleum additives and flow
through liquids associated with an oil/water separator. Five former and three
existing underground storage tanks ranged in size of 500 to 10,000 gallons and
seven above ground storage tanks ranged in size from 17,800 to 1,680,000
gallons. Contamination was reported in 1995 as a release of diesel fuel from
underground piping.

A site investigation was conducted from October 1998 to October 1999. Twenty-
nine soil borings (Geoprobes™ ) were performed and nine monitoring wells and one
piezometer were installed. In addition soil samples were taken during the
underground storage tank removal process. After the monitoring wells were
installed, six temporary monitoring wells were installed.

The soils are silty sand, sand with silt, silty clay, with occasional silt and peat
layers. The groundwater was at 6-8 feet bgs and the flow is to the northwest with
a horizontal gradient of 0.002-0.004 ft/ft. The hydraulic conductivity ranged from
7.6 x 100 2.3 x 102 cm/sec.

Both soil and groundwater contamination is present at the site. There was free
product in the former monitoring well MW-7.

The site was in Bid Round 14 and the Remedial Requirements were dealing with
the contaminant source control, removal of free product and monitoring the
groundwater for a period of time to evaluate the remedial efforts.

Approximately 870 tons of petroleum contaminated soil was removed and
confirmation samples were taken. Monitoring well MW-7 was replaced. Free
product has been observed in replacement well MWR-7 and in MW-5. The levels
of contamination in the site groundwater have not been decreasing or stable.

2) Minimum Remedial Requirements:

Contaminated soil should be remediated by means of soil excavation and
appropriate treatment or disposal. All piping and electrical lines must be located
and supported during the excavation activity. Excavation activities require an
appropriate level of care, which may require use of hand equipment, so as to not
damage the piping and electrical lines. The area of excavation shall include, but
not be limited to, the area around boring KP-5 and an area described by borings
KP-1, HP-1, KP-4 and S8. The approximate areas to be excavated is shown on
attached site map. A minimum estimate of 2500 tons of contaminated soil must be
excavated, treated and/or disposed. The use of field screening instruments or
other appropriate technology is required to help guide the excavation and
potentially segregate clean excavated soil from contaminated soil. On page 2 of
the bid response, bidders shall provide contingency unit rates (commodity costs
only) for both excavation/disposal costs in the event more or less soil is actually
removed and/or segregated. If a future change order is needed to modify the cost
cap, Commerce will use the bid unit rates for the modifications.
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The excavation shall extend to the water table to a depth of 8 feet bgs, and should
be back-filled with the clean soils segregated during excavation activities, and
similar type of imported, clean material. Backfilling activities shall include proper
compaction. Confirmation base and sidewall soil samples must be collected in
accordance with DNR guidelines. Soil samples must be analyzed for PVOCs and
naphthalene.

Following excavation activities replace the asphalt removed with an equivalent
asphalt cover. For the purposes of the bid, bidders shall assume replacing an
area of 400 square feet. On page two of the bid response, bidders shall provide
contingency unit rates (commodity costs only) in the event more or less asphalt is
replaced. If a future change order is needed to modify the cost cap, Commerce
may use the bid unit rates for the modifications, but may also request copies of
actual commodity invoices to confirm the exceedance amounts.

A groundwater monitoring program shall be implemented to attempt to
demonstrate plume reduction via remedial effort and/or natural attenuation. A
minimum of two years of semi-annual groundwater sampling is required.
Groundwater elevations shall be collected from all monitoring wells. Groundwater
samples shall be collected from monitoring points MW1, MW2, MW3, MW4, MWS5,
MW6, MW7, MW8, MW9, PZ1 for the analysis of petroleum volatile organic
compounds (PVOCs) and Naphthalene. The natural attenuation indicator
parameters shall be conducted on an annual basis.

Wells Frequency Parameters

MW3, MW4, MW6, MW8 Annual PVOCs, plus
naphthalene

MW1 MW2, MW5, MW7, Semi- PVOCs plus

MW9, PZ1 annual naphthalene

All - monitoring  wells
(MW1 MW2, MWS3, Annual Natural Attenuation
MW4, MW5, MW6, MW7, indices

MW8, MW9, PZ1)

* Remediation by Natural Attenuation parameters. Bidders should follow the
recommended RNA parameter list found on TABLE 3-1 of the Wisconsin
Department of Natural Resources Interim Guidance on Natural Attenuation for
Petroleum Releases, PUB-RR-614, October, 1999.

**Subject to Sampling and Analysis plan review and change by DNR Project
Manager. The sampling locations & parameters may be modified depending on
first round sample results and recommendations of the consultant.

Any waste generated as a result of this scope of work shall be disposed of
appropriately. Waste disposal costs must be included on page 2 of the bid
response for each activity.

Wells containing free product should not be sampled. If free product is observed
in any monitoring well, the product thickness should be measured and recorded.
Immediately following the monitoring event the WDNR Project Manager and
Commerce Site Reviewer shall be contacted so that free product removal action(s)
may be evaluated and/or approved. For the sake of this bid the method of free
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product abatement will be hand bailing. Any flammable products shall be handled
in a safe and competent manner to prevent fires or explosions and properly reuses
or treats discharges of recovered byproducts in compliance with applicable state
and federal laws. The bidder must provide a separate line item contingency per
unit cost of conducting abatement activities.

While this is not a bid to closure, there is a possibility of attaining closure at the
conclusion of the work scope conducted under this bid. If upon completion of the
work scope discussed above closure is appropriate, a recommendation for closure
should be provided in the final summary report. If the WDNR project manager
concurs and if Commerce approves bid cost, prepare and submit an updated
closure report for closure consideration by the WDNR and provide a copy to
Commerce. The closure request submittal for this site shall follow the updated
closure request form as described on the DNR web page at
www.dnr.state.wi.us/org/aw/rr. For the purposes of the bid, bidders should include
all closure-related costs (including, but not limited to final well abandonment costs,
closure form and narrative, GIS packet, deed restriction and maintenance plan) in
their bid total. On page two of the bid response, provide a separate line item that
provides the amount of the total bid cost that is associated with the closure-related
costs. If closure is approved by the DNR for the site, then abandon monitoring
wells and provide documentation.

On page 2 of the bid response provide a tabulation of total bid costs. The initial
cost cap will be based on the on the total bid amount not including contingency
costs, closure request costs and monitoring well abandonment costs. Subsequent
cost caps may be determined following the successful completion of activities
under the initial cost cap. Approval shall be obtained through a request to
Commerce. A copy of request shall be provided to the DNR Project Manager. The
subsequent cost cap will be determined using the values provided on page 2 of
the bid response. The subsequent cost cap amount may then be adjusted up or
down based on the outcome of the remedial activities.

Bidders shall provide costs for items in the table on the 2" Page of the Bid
Response. If a completed 2" Page is not included with the Bid Response, the Bid
Response will be determined to be non-responsive. The winning bidder will not be
allowed to move costs between the scope of work items without prior Commerce
approval.

Reporting
Upon completion of excavation, a detailed report documenting these activities

shall be submitted to WDNR and Commerce. A brief groundwater monitoring
report, which will include updated groundwater monitoring tables, groundwater
measurements, groundwater contour maps, groundwater contamination extent
maps and cumulative free product check and removal documentation, is to be
submitted within 45 days of the receipt of the laboratory data for each event. The
data shall be submitted in paper form, and in an Excel spreadsheet on computer
media such as a cd or diskette.

In addition, the consulting firm holding the contract is directed to follow the
following reporting requirements in Comm 47.70 (1) (a).

Within 60 days of the Commerce notification of the maximum reimbursement
amount, the responsible party (RP) must execute a written contract with one of the
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firms that submitted a bid. Failure to execute the written contract within this time
will result in ineligibility of interest expenses incurred from the date of the
reimbursement cap letter until a contract is executed and work commences at the
site. Work must commence within 45 days of signing a contract. There are
specific reporting requirements in Comm 47.70 to monitor the progress of activities
at each bid site and there maybe additional reporting requirements outlined above.
The consulting firm that is contracted to complete the scope of work is required to
report the progress of this site to Commerce electronically on the web site at each
of the following points:

a. Within fourteen days of executing or terminating a contract with the RP.
b. Three months after entering into the contract with the RP.

c. Twelve months after beginning the work in the successful bid, unless the
project is completed before that time (point 6 applies).

d. Twelve months after submitting the previous report (point 3), unless the
project is completed before that time (point 6 applies).

e. No later than 10 days after encountering a change in circumstances (the
list of circumstances is in Comm 47.70 (3)).

f. No later than 30 days after completing the work.
g. As directed by Commerce.

If Commerce determines that the consulting firm is failing to make adequate
progress to complete the scope of work, Commerce will notify the RP and may
reduce the reimbursement to accurately reflect the work completed.

Claim Submittal

A claim must be submitted to Commerce at the following points:
within 60 days of submitting the report for the excavation.
Within 60 days of the annual groundwater monitoring reports

If applicable, within 90 days of the DNR closure letter.

If a claim is not submitted by the deadline described above, interest costs from the
date the report is submitted to the date the claim is receive will not be reimbursed
to the claimant. Claim preparation costs must be included in the bid amounts and
is considered within the reimbursement cap.

3) Reporting Timeframes:

Within 60 days of the Commerce notification of the maximum reimbursement amount,
the responsible party (RP) must execute a written contract with one of the firms that
submitted a bid. Failure to execute the written contract within this time will result in
ineligibility of interest expenses incurred from the date of the reimbursement cap letter
until a contract is executed and work commences at the site. Work must commence
within 45 days of signing a contract. There are specific reporting requirements in Comm
47.70 to monitor the progress of activities at each bid site and there maybe additional
reporting requirements outlined above. The consulting firm that is contracted to
complete the scope of work is required to report the progress of this site to Commerce
electronically on the web site at each of the following points:
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1. Within fourteen days of executing or terminating a contract with the RP.

2. Three months after entering into the contract with the RP.

3. Twelve months after beginning the work in the successful bid, unless the
project is completed before that time (point 6 applies).

4, Twelve months after submitting the previous report (point 3), unless the
project is completed before that time (point 6 applies).

5. No later than 10 days after encountering a change in circumstances (the list
of circumstances is in Comm 47.70 (3)).

6. No later than 30 days after completing the work.

7. As directed by Commerce.

If Commerce determines that the consulting firm is failing to make adequate progress to
complete the scope of work, Commerce will notify the RP and may reduce the
reimbursement to accurately reflect the work completed.

4) Claim Submittal:

A claim must be submitted to Commerce within 120 days of submitting the report
described in Reporting Timeframe, point #6. If a claim is not submitted by the deadline
described above, interest costs from the date the report (point #6) is submitted to the
date the claim is receive will not be reimbursed to the claimant. Claim preparation costs
must be included in the Total Bid Amount and is considered within the reimbursement
cap.

B) Questions and Answers

Questions, answers and interpretations will be considered an amendment of this
solicitation.  All questions must be submitted in writing (fax and electronic malil
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.
All answers and interpretations shall be in writing from the Bid Manager. Neither the
PECFA program nor Commerce shall be legally bound by any amendments or
interpretations that are not in writing. Bidders are not to contact other personnel located
within the Department of Commerce/Bureau of PECFA concerning the site or the bid
solicitation between the Bid Announcement Date and Bid End Date. No further
guestions will be addressed after the deadline for submitting questions identified in
Section 1.

SECTION 3 - Conditions of Bid

The successful bidder will be the entity that complies with all provisions of the bid and
provides the lowest total cost, excluding interest, for the site-specific bid requirements
described in Section 2. In preparing the bid, the bidder must assume compliance with
all applicable codes, including, but not limited to, 8Comm 46, 8Comm 47, and §NR 700
Wis. Admin. Codes.

The bid Commerce selects to determine the least costly method of remedial action will
be the least costly qualified bid. Commerce will rank the bids solely on the basis of
cost. Evaluation of bids will continue until the least costly qualified bid is identified.
Submittals from an individual or firm during their period of disqualification from bidding,
submittals received late and for submittals without a certified commitment (performance
assurance and/or signature) will not be considered as bids. Commerce may disqualify a
bid for the following reasons:
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e Requirements of the bid specifications have not been met.
e The remedial strategy is not appropriate to the geologic setting.

e A Total Bid Amount is insufficient to fund the activities described in the bid
specifications.

Commerce reserves the right to reject any and all bids.

Any proposed technology or methods used in the remediation must be allowed for use
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural
Resources or Commerce).

The bidder Commerce intends to select may be required to provide input to and attend
a meeting with the PECFA program and the claimant to explain the bid and remedial
approach.

If a bid is disqualified, Commerce will provide written notification to any individual or firm
that submitted a disqualified bid. The notification shall specify the reasons for the
disqualification, and inform the individual or firm of their right to protest or appeal the
decision. If a bid is more costly than the bid Commerce intends to select, the bid will not
be reviewed.

The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not
reviewed. The Notice of Intent will be sent to the RP and will be posted on PECFA’s
Internet Web site.

SECTION 4 - Instructions to Bidders

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate
any aspects of the bid with the RP, other potential bidders or program staff without prior
approval of the Bid Manager identified in Section 1. Infractions will result in rejection of
the violator's bid and may result in a formal complaint being filed with the Department of
Regulation and Licensing.

If access to the site is necessary for the preparation of a bid, access shall be arranged
through the Bid Manager. If the Bid Manager is not able to arrange site access, this will
not delay the bid process nor negate the comparison and selection from among the bids
submitted. All costs associated with a site visit or preparation of a bid will be the
bidder's responsibility.

The Bidding Process must conform to the following:

1. The Bid Response shall address all the site-specific bid requirements identified in
Section 2.

2. The total bid amount to accomplish the stated goal must include all fees, reporting
costs, pre- and post-closure costs and costs for establishing restrictions or
institutional controls, when applicable (interest costs are excluded).

3. The submittal must include a copy of the Bid Response document signed by a
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist
licensed by the State of Wisconsin. The appropriate registration number of the
professional license must be included. Registration requirements are listed in
Comm 5.

4. Bids cannot be faxed directly to the program. Documents received by fax will not
be considered.
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5.

Bids, amendments thereto or withdrawal requests must be received by 4 pm on the
bid end date.

6. The consulting firm’s name must be included and all pages of the Bid Response.

7. All costs must be printed (ink, typewritten or computer). Errors must be crossed

10.

out, corrections entered and initialed by the person signing the bid. Correction fluid
is not allowed. No bid shall be altered or amended after the time specified for the
bid end date.

Each bidder shall fully acquaint themselves with conditions relating to the scope
and restrictions attending to the execution of the work under the conditions of this
bid. The failure of a bidder to acquaint themselves with existing documented
conditions shall in no way relieve any obligation with respect to this bid.

All amendments to and interpretations of this bid shall be in writing from the Bid
Manager. Neither Commerce nor the program shall be legally bound by any
amendment or interpretation that is not in writing.

This bid is intended to promote competition. If the language, specifications, terms
and conditions, or any combination thereof restricts or limits the requirements in
this bid to a single source, it shall be the responsibility of the interested bidders to
notify the program in writing so as to be received five days prior to the opening
date. The bid may or may not be changed; however a review of such notification
will be made prior to award.

SECTION 5 - Bidder Disqualification

Commerce may disqualify from public bidding any individual or firm that has committed
any of the following (Comm 47.67 (1) (a)):

1) Failed to complete the scope of work within the reimbursement cost cap

established through public bidding.

2) Failed to complete the scope of work in a bid in a timely manner.

3) Failed to follow DNR rules on the bid project.

4) Received one or more notices from Commerce under s. Comm 47.62 (2) that

assess the financial management of an investigation as unacceptable.

5) In any prior occurrence that has been publicly bid, failed to do either of the

following:
a. Pay subcontractors after receiving payment for them.

b. Obtain lien waivers on or before the date of the final payment by the RP or
the PECFA program, from all subcontractors paid under subd. 5. a.

6) Failed to execute a contract with the RP as required in s. Comm 47.69 (1).

7) Failed to commence work within 45 days after executing a contract, as required

ins. Comm 47.69 (3).

Commerce may disqualify any individual or firm from performing further work on a
project if the individual or firm has not completed any of the six reporting points required
in Comm 47.70 and outlined in Section 2 of this bid document. Commerce will review
and address the issue as stated in Comm 47.70 (4).
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BID RESPONSE

(1% Page)
Department of Commerce PECFA Program
SITE NAME:
COMMERCE #:
BRRTS #:

Submit Bid R

esponse To: Cathy Voges
Public Bid Response
Department of Commerce PECFA Bureau
201 W Washington Ave, Madison WI 53703-2790 or
PO Box 8044, Madison WI 53708-8044

Consulting Firm Name:

Address:

Telephone:
Fax Number:

E-mail Address:

Bidder (check one that applies):

J

Professional Engineer License #
Professional Geologist License #
Hydrologist License #
Soil Scientist License #

Use this box to certify (by marking with a check or X) a commitment to
complete the work described in the bid specifications in its entirety for the
Total Bid Amount proposed above. Failure to provide this performance
assurance will disqualify this bid response. Providing unsolicited
qualifications and/or contingency statements in your bid submittal will
disqualify the bid response.

Total Bid Amount: $

Print

Name:

Title:

| certify that | have the authority to commit my organization or firm to the performance of
the bid | have submitted.

Signature:

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)].
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BID RESPONSE

(2" Page)
Department of Commerce PECFA Program
SITE NAME:
COMMERCE #:
BRRTS #:

Consulting Firm Name:

A bid will be considered to be non-complaint if the bid response does not include
separate tabulation of cost for each activity.

Excavation and segregation of soil, confirmation
1 sampling, treatment and disposal of contaminated
soil and backfilling (includes all analytical costs). $

2 Support of piping and electrical lines $

Conduct post-remedial semi-annual groundwater
3 monitoring for two years (includes all analytical
costs and waste disposal). $

Prepare semi-annual reports documenting

completion of the bid work scope (including, but not

4 limited to all documentation of all analytical results,

free product thickness, free product volume

removed, flow direction diagrams, and extent of
contamination diagrams). $

5 | PECFA Claim Preparation

Total Bid Amount (sum) —> also include on Page 1
of bid response $

7 | Contingency cost for additional excavation and
disposal of contaminated soil (per ton) $

g | Contingency cost for additional backfill and
compaction (per ton) $

9 | Contingency cost for free product/contaminated
groundwater disposal (per gallon) $

10 | Contingency unit rate (commaodity costs only) in the
event more or less asphalt is replaced (per sqg. ft.) $

Contingency cost for all closure-related costs (lump
sum), including but not limited to case summary and
11 | closeout form and report, GIS Registry
requirements and appropriate notification to the
public

12 | Contingency cost for monitoring well abandonment $
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